



SUPPLEMENTAL BULLETIN NO. 2

**SECOND NEGOTIATED PROCUREMENT FOR THE INSTALLATION OF POWER,
DISTRIBUTION LINE AND COMMUNICATION SYSTEMS**

PhilGEPS Bid Reference No. _____

This Supplemental Bulletin, dated December 7, 2017 is being issued to modify, amend, and clarify certain items as contained in the notice to negotiate and negotiated procurement documents for the abovementioned procurement.

SUBJECT MATTER	REMARKS
REVISED SCOPE OF WORKS, BOQ, MASTER PLAN & SINGLE LINE DAIGRAM	Please see attached revised copies of the scope of work, BOQ, master plan, and single line diagram for the installation of power, distribution line and communications system

This Supplemental/Bid Bulletin No. 2 shall form part of the documents under this procurement. Any provisions in the Procurement Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For guidance and information of all concerned.

Issued this 8th day of December 2017 in the City of Koronadal, South Cotabato.


ZALDY P. BAGUIOS, JR
Chairperson